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) ) 2. The main vertical reinforcement is in the front face of the abutment
7-21"x36" Precast Prestressed Concrerte Deck Beams = 21-0" ‘ 7-21"x36" Precast Prestressed Concrete Deck Beams = 21’-0" stem. In order to guarantee the stability of the abutments during
Stage II Removal Stage I Construction construction staging, no more than three existing beams shall be
removed at a time. Installation of new beams shall include groufed
) dowels to guarantee the stabllity of the abutments.
STAGE [ CONSTRUCTION & STAGE II REMOVAL : The Contractor may use, at his option, the Temporary Wall Bracing
(Looking North System. The cost of the temporary bracing system shall be
g ) included with Removal of Existing Superstructures.

3. The Contractor shall submit details and calculations, prepared
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42°-0" and sealed by an Illinois Licensed Structural Engineer, of the temporary
wall bracing system he proposes to use for approval by the Engineer.
!/ € legf""’y & Such approval shall in no way relieve the Contractor of responsibility
i for the safety of the structure. The submiftal shall include sequences
1-7" 7-5" 2-0" i 2-0" 7-5" 1-7" for existing beam removal, bracing system erection, and the bracing
Parapet Shoulder Lane i Lane Shoulder Parapet system removal and shall account for the stability of the closed
] gbutments during both stages of removal and construction.
. ! S|
5" Reinforced ! S g 4, Affer the bracing system Is no longer required, it shall be completely
Concrete Overlay : NS removed. All materials shall become the property of the Contractor.
5 ; 157 . After removal of the Temporary Wall Bracing System, the Contractor
2% L5% i — 2x shall restore damaged concrete surfaces to mafch the existing surface
— 1 SR of the concrete structure with proposed repdairs.
’ n 5. The Contractor is ultimately responsible of means and methods
O O O O O O O O O O to ensure the complete stability of the structural members during
] construction. .
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